

Exhibit C

CONTRACT DATA REQUIREMENTS LIST (CDRL)

OF NRL PRIME CONTRACT N00173-03-C-2000

A001 – Monthly Financial Status Report (MFSR) – (Monthly)

The Contractor shall provide an MFSR by the 15th day of each month for the preceding month in both electronic and hard copy format. The MFSR shall show the number of hours and the fully burdened labor through fee for each employee. Details for the current period and total accrued cost shall be given. Expenses (e.g., travel, materials, and training) shall be separately reported with full burdens through fee. If an employee worked on more than one task (as defined by the COR), then the accounting for each task must be shown separately. The MFSR shall be in the contractor's format, as approved by the COR.

A002 – Contractor On-Site Labor Report - (Monthly)

The Contractor shall deliver the On-Site Labor Report no later than five (5) days after the end of each reporting month. The report must include as a minimum the following data: Reporting Period, Contract Number (and Order Number, if applicable), Contract Value, Current Funding, Amount Expended in Current Period, Total Expended to Date, Date Submitted, and Labor showing employee name and the number of hours worked on-site at NRL. If an employee worked on more than one task (as defined by the COR), then the accounting for each task must be shown separately. The report shall be in the contractor's format, as approved by the COR.

A003 – Scientific and Technical Reports - (As Required)

The Contractor shall provide the scientific and technical communities with a description of the precise nature and results accomplished. The reports shall be in contractor's format and prefaced with an executive summary. Detailed analyses and design updates shall be provided. Each deliverable may include a description of the analysis or demonstration performed and the results obtained; detailed design descriptions with drawings, schematics, and revised parts lists; updates on major technical issues; disposition of previous concerns; description of hardware and software development; specifications; schedules and cost estimates; and test plans and procedures.

A004 – Presentation and Briefing Materials - (As Required)

The Contractor shall provide the ideas and concepts being presented using graphic and textual elements.

A005 – Technical Data Packages - (As Required)

The Contractor shall provide CoDR, PDR/CDR, and other technical review design data packages supporting major milestone program review activities. Each deliverable shall include the detailed design description, individual program plan, compliance statements, and identification of significant risks. The technical data package shall include drawings, schematics, parts lists, analyses, simulations, and test data to demonstrate the integrity of the proposed component or subsystem. The project plan shall describe the analyses, simulations, hardware and software development, and testing required to bring the design through performance verification and flight readiness.